

ADDENDUM #3

RFP 26-006

RIDLING FIELD RENOVATION PHASE 1

This addendum is being issued in response to a question resulting from the mandatory pre-bid meeting on RFP 26-006:

- Please clarify scope of work for Phase 1. Per the pre-bid Phase 1 was to be just demolition. Per the RFP and the Bid Schedule appears to full civil package including design drawings, permits, storm water, and utilities. Where is it to be routed? Please review Addendum 1 as scope of work has been clarified in Addendum 1. Routing of utilities will be designated during a later phase of project.
- 2. For the asphalt demo are we to remove the subbase? Are we to seed/straw area under asphalt?
 - Please review Addendums 1 & 2 as questions are addressed in Addendums 1 & 2.
- 3. What is the extent of seed/straw?

 As needed to control erosion after site is demo'd.
- 4. Is there any place for the demo'd material to go? Or just dispose of it? For the asphalt demo are we to remove the subbase?
 - The Contractor is responsible for hauling away any and all debris during the demolition project. There is no City of Commerce designated location where the debris is to be disposed. The Contractor will be responsible for locating a disposal site.

This addendum should be signed and returned with your proposal. Failure to do so may result in the proposal being non-responsive.

Debby Peete Finance Specialist City of Commerce		
Company Name		
Authorized Representative		
•	_	

Page 1 of 1